
Section 00 30 00 BID FORM 
 
BASE BID ITEM: 

 

Scope of Work: Provide for and furnish all labor, superintendence, materials, 

equipment, insurance, temporary protection, and other items designated under the 
provisions of this contract to Renovate Joliet Community Based Outpatient Clinic 

(CBOC).  Phase II construction shall include, but may not be limited to, the 
following major work areas:  Physical Medicine & Rehabilitation (PM&R) shall 

relocate to the 1st floor with minimal renovation as per drawings; Primary Care 
shall be extended into the Phase II area as per drawings; Eye Clinic, Radiology, 

Respiratory Therapy, Podiatry, Audiology and other associated support spaces shall 
have new and fully renovated space as per the drawings and specifications.  Work 
will also include, but is not limited to: removal of interior walls and systems, 

construction of new interiors, new data and phone systems, new emergency power 

systems, testing and balancing and commissioning of HVAC.  Phase II Construction 

shall comply with the attached specifications and drawings and where conflicts or 
questions arise, the contractor shall formally submit a Request for Information. As 

the VA understands, there is NO lead or asbestos containing materials currently in 

the VA owned space. 
 
The current Joliet CBOC VA owned property but is still “connected” and adjacent to 

property still owned and maintained by the Silver Cross Hospital (SCH). There will 
be work in this package that may require contractors to perform work within the 

SCH property. At no time shall any contractor go onto SCH property without prior 
approval. It will be the contractor’s responsibility, once permission is given, to 
ensure that at the completion of the project, no VA utilities or sub-systems 

traverse into SCH property.  

 
The base work is to be completed within 270 calendar days after receipt of a 
Notice to Proceed. 

     
 
              

       Lump Sum  $_______________ 
 

ALTERNATE BID ITEM 01:   
 
Alternate Bid Item 01 will include all work contemplated in Base Bid, excluding the 

following work:   
 

Delete the relocation of the 1000MW generator trailer and all associated work from 
the scope of the project.  This deductive alternate includes deleting the following 
items from the scope of work: 

 
1. The electrical conduit and wiring shown on ES-100 

2. The new generator pad and duct bank shown on ES-100 
3. The relocation of the existing generator shown on ES-100 
4. The removal of transformer in Emergency Switchboard “E” shown on ED-110 

5. The new pull box in Emergency Switchboard “E” shown on EP-110B 



6. The rigid conduit and wiring inside the building between the generator and 
Switchboard “E” 

7. Testing of the generator system 

8. Commissioning of the new generator 
9. Providing new wiring for the Automatic Transfer Switches 

10. Providing new electrical connections in the trailer. 
      This deductive alternate also includes the addition of the emergency wall     
      packs shown on sheet EL-111B 

11.  Remove Generator pad, and associated civil work, shown on drawings  
  1 & 2, sheet CS101.  

 
The total completion time for this Alternate Bid Item 01 will be reduced by thirty 
(30) calander days based on submitted schedule.   All work under Alternate Bid 

Item 01 is to be completed within 240 calendar days after receipt of a Notice to 
Proceed. 

                                                            

                                                               Lump Sum $_______________ 

Deductive Alternate Bid Item No. 2:  All work comtemplated in Base Bid, 
excluding the work specified in Deductive Alternate Bid Item No. 1 and the 

following work:  
 
Delete the construction of the cast-in-place concrete Mobile Imaging pad and all 

associated work from the scope of the project. This deductive alternate includes 
deleting the following items from the scope of work;  

 
1. Remove installation of cast-in-place mobile pad, new curbs, walks, grading, 

asphalt, striping, and light pole relocation shown on drawing 1 & 2 on sheet 

CS101. 
 

2. Remove mobile imaging power and data port as indicated on Electrical and 
Technology drawings 
 

The total completion time for this project will be reduced by 210 days based on 
submitted schedule.  

 
 
 

                                                               Lump Sum $_______________ 

 
Notice to Bidders:   

 
Bidders shall provide a Total Lump Sum Bid for the Base Bid Item and 

Alternate Bid Item 01; NOT just the deductive dollar amount.  In the event 
that all of the bids exceed available funding for the Base Bid, a single 
award will be made exclusively on Alternate Bid Item 01.  In the event 

that all of the bids exceed available funding for the Base Bid, and 
Alternate Bid Item 01, a single award will be made exclusively on 

Alternate Bid Item 02.   



 
   

 
The location of the Joliet CBOC is VA owned property but is adjacent to 
property still owned and maintained by the Silver Cross Hospital.  The 

Phase II construction area is adjacent to "Phase I, Bid Package B" work 
that was recently completed under a separate contract.  The majority of 
the First Floor Phase II Construction area is presently unoccupied, but 

adjacent to the recently constructed and occupied Phase I Construction 
area.  Limited Phase II First Floor and Basement Construction areas are 

presently occupied and will require limited phasing and coordination with 
the Owner.  All life safety and fire systems are to remain operable for the 
entire period of construction.  All existing spaces identified in Phase II are 

to be refurbished to like new condition with matching finishes.  

 

 
The Illinois Administrative Code, 130.2075 allows construction contractors 

to be exempt from Retailers Occupation Tax and Use Tax within the State of 
Illinois when the materials are for incorporation into real estate owned by 

Governmental bodies.  For the purposes of this authority, A Construction 

Contractor is defined as a General Contractor or a Subcontractor 86 
Ill.Adm.Code 130.1940(a)(1).  Materials, are defined as all of the tangible 

personal property, including fixtures, which enter into a structure or 
otherwise become incorporated into real estate 86 Ill.Adm.Code 

130.1940(a)(5), but do not include tools, fuel, lumber for forms, and other 
end use or consumption items which are not incorporated into the real 

property 86 Ill. Adm.Code 130.2075(d)(3) 
 

Prospective offerors are notified that under 86 Ill. Adm.Code 130.2075, the 
purchase of applicable materials within the State of Illinois to be 

incorporated into the real property of the Joliet Community Based Out-
patient Clinic, 1201 Eagle Street, Joliet, Illinois, 60432, may be exempt 

from Illinois Retailers’ Occupation Tax and Use Tax.  VA will furnish a 
Certificate to the successful awardee under this solicitation that contains 

appropriate information that will allow the awardee to take advantage of 

this tax exemption within the State of Illinois for the project identified in 
this solicitation.  Prime contractors may furnish the certificate to its 

subcontractors for use on this project.  All bids received in response to this 
solicitation are presumed to reflect any tax benefit that may be realized 

upon receipt of this certificate. 
 

 


